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Respondent Burden: 4 hours

\%2) Department of Veterans Affairs

ARCHITECT - ENGINEER FEE PROPOSAL

20503.

RESPONDENT BURDEN - Public reporting burden for this collection of information is estimated to average four (4) hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send
comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to VA Clearance Officer
(723), 810 Vermont Avenue, NW, Washington, DC 20420; and to the Office of Management and Budget, Paperwork Reduction Project (2900-0208), Washington, DC

ESTIMATED NO. OF CONTRACT DRAWINGS

DESCRIPTION

AlE VA

DATE OF PROPOSAL

ARCHITECTURAL

SITE AND LANDSCAPING

STRUCTURAL AND BORINGS

PROJECT

SANITARY
PLUMBING
HEATING AND AIR CONDITIONING NAME OF ARCHITECT - ENGINEER
ELECTRICAL
TOTAL NO. OF DRAWINGS P
PART | - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS
EMPLOYEE-HOURS COSTS
Ll\llgE A. SALARY COSTS AJE VA Si?_x'gll_gs AE | VA
ARCHITECTURAL
1A. SUPERVISORS $ $ $
1B. DESIGNERS
1C. DRAFTERS
1D. SPECIFICATION WRITERS
1E. TYPISTS
1F. ESTIMATORS
1G.
1H.
1. SUB-TOTAL P
SITE AND LANDSCAPING
2A. SUPERVISORS
2B. DESIGNERS
2C. DRAFTERS
2D. SPECIFICATION WRITERS
2E. TYPISTS
2F. ESTIMATORS
2G.
2H.
2l. SUB-TOTAL B>
STRUCTURAL AND BORINGS
3A. SUPERVISORS
3B. DESIGNERS
3C. DRAFTERS
3D. SPECIFICATION WRITERS
3E. TYPISTS
3F. ESTIMATORS
3G.
3H.
31, SUB-TOTAL P
SANITARY
A, SUPERVISORS
4B. DESIGNERS
4c. DRAFTERS
4D. SPECIFICATION WRITERS
4E. TYPISTS
4F. ESTIMATORS
4G.
4H.
al. SUB-TOTAL P




PART 1 - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS (Continued)

LINE EMPLOYEE-HOURS HOURLY COSTS

e A. SALARY COSTS e A SALARIES AE [

ELECTRICAL

7A. SUPERVISORS $ $ $

7B. DESIGNERS

7C. DRAFTERS

7D. SPECIFICATION WRITERS

7E. TYPISTS

7F. ESTIMATORS

7G.

7H.

7. SUB-TOTAL P

8A.

8B.

8C.

8D.

8E.

8F.

8G.

8H.

8l. SUB-TOTAL P>

9A.

9B.

9C.

9D.

9E.

9F.

9G.

9H.

al. SUB-TOTAL P>

10. TOTAL SALARY COSTS P

B. MISCELLANEOUS SALARY COSTS

DESIGN REVIEW TRIPS EMPLOYEE-DAYS EMPLOYEE-HOURS COSTS

NO. REQUIRED HOURLY
' NO. NO. PERS. SALARIES
11A. DAYS REQUIRED AE VA AE VA AIE

11B. SUPERVISORS

11C. DESIGNERS

11D. DRAFTERS

11E. SPEC. WRITERS

11F.

11G.

11H. SUB-TOTAL P

DESIGN STAFF SITE TRIPS
NO. REQUIRED

12A.

12B. SUPERVISORS

12C. DESIGNERS

12D.

12E.

12F. SUB-TOTAL P

PRE-BID (CPM) CONFERENCE
NO. REQUIRED

13A.

13B. SUPERVISORS

13C. DESIGNERS

13D.

13E.

13F. SUB-TOTAL P>




PART 1 - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS (Continued)

LINE
NO.

C. INCIDENTAL COSTS

DESIGN REVIEW TRIPS

EMP.TRIPS

TRAVEL COSTS

EMP. DAYS

PER DIEM

COSTS

20A.

NO. REQUIRED

NO.
DAYS

NO. PERS.
REQUIRED

AlE

VA

AlE VA AlE

VA

AlE VA

AlE

VA

20B.

FIRST

20C.

SECOND

20D.

THIRD

20E.

FOURTH

20F.

20G.

SUB-TOTAL P

21A.

DESIGN STAFF SITE TRIPS

NO. REQUIRED

21B.

SUPERVISORS

21C.

DESIGNERS

21D.

21E.

21F.

SUB-TOTAL P

22A.

PRE-BID (CPM) CONFERENCE

NO. REQUIRED

22B.

SUPERVISORS

22C.

DESIGNERS

22D.

22E.

22F.

SUB-TOTAL P>

23A.

23B.

23C.

23D.

23E.

23F.

SUB-TOTAL P>

24A.

248B.

24C.

24D.

24E.

24F.

SUB-TOTAL P

25A.

25B.

25C.

25D.

25E.

25F.

SUB-TOTAL P

26A.

REPRODUCTION OF REVIEW MATERIAL

26B.

26C.

26D.

26E.

SUB-TOTAL P

27A.

RENDERINGS (PERSPECTIVES)

NO. REQUIRED

27B.

27C.

27D.

SUB-TOTAL P>




PART Il - CONSTRUCTION PERIOD SERVICES

LINE A. SHOP DRAWINGS, SUBMITTALS, ETC., EMPLOYEE-HOURS HOURLY COSTS

NO. SALARY COSTS AE VA SALARIES AE [ VA
ARCHITECTURAL

32A. SUPERVISORS $

32B. DESIGNERS

32C. DRAFTERS

32D. SPECIFICATION WRITERS

32E. ESTIMATORS

32F.

32G.

32H. SUB-TOTAL P
SITE AND LANDSCAPING

33A. SUPERVISORS

33B. DESIGNERS

33C. DRAFTERS

33D. SPECIFICATION WRITERS

33E. ESTIMATORS

33F.

33G.

33H. SUB-TOTAL P>
STRUCTURAL AND BORINGS

34A. SUPERVISORS

34B. DESIGNERS

34C. DRAFTERS

34D. SPECIFICATION WRITERS

34E. ESTIMATORS

34F.

34G. SUB-TOTAL P
SANITARY

35A. SUPERVISORS

35B. DESIGNERS

35C. DRAFTERS

35D. SPECIFICATION WRITERS

35E. ESTIMATORS

35F.

35G. SUB-TOTAL P
PLUMBING

36A. SUPERVISORS

36B. DESIGNERS

36C. DRAFTERS

36D. SPECIFICATION WRITERS

36E. ESTIMATORS

36F.

36G. SUB-TOTAL P»
HEATING AND AIR CONDITIONING

37A. SUPERVISORS

37B. DESIGNERS

37C. DRAFTERS

37D. SPECIFICATION WRITERS

37E. ESTIMATORS

37F.

37G. SUB-TOTAL P
ELECTRICAL

38A. SUPERVISORS

38B. DESIGNERS

38C. DRAFTERS

38D. SPECIFICATION WRITERS

38E. ESTIMATORS

38F.

38G. SUB-TOTAL P




PART Il - CONSTRUCTION PERIOD SERVICES (Continued)

LINE B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS EMPLOYEE-HOURS HOURLY COSTS

NO. SALARY COSTS AE VA SALARIES AE | VA
ARCHITECTURAL

424, SUPERVISORS 3

428B. DESIGNERS

42C. DRAFTERS

42D. SPECIFICATION WRITERS

42E,

42F,

42G. SUB-TOTAL P»
SITE AND LANDSCAPING

43A, SUPERVISORS

43B. DESIGNERS

43C. DRAFTERS

43D. SPECIFICATION WRITERS

43E.

43F.

43G. SUB-TOTAL P>
STRUCTURAL AND BORINGS

44A. SUPERVISORS

44B. DESIGNERS

44C. DRAFTERS

44D. SPECIFICATION WRITERS

44E,

44F.

44G. SUB-TOTAL P
SANITARY

45A. SUPERVISORS

45B. DESIGNERS

45C. DRAFTERS

45D. SPECIFICATION WRITERS

45E.

45F,

45G. SUB-TOTAL P
PLUMBING

46A. SUPERVISORS

46B. DESIGNERS

46C. DRAFTERS

46D. SPECIFICATION WRITERS

46E.

46F.

46G. SUB-TOTAL P»
HEATING AND AIR CONDITIONING

47A. SUPERVISORS

478B. DESIGNERS

47C. DRAFTERS

47D. SPECIFICATION WRITERS

47E.

47F.

47G. SUB-TOTAL P
ELECTRICAL

48A. SUPERVISORS

48B. DESIGNERS

48C. DRAFTERS

48D. SPECIFICATION WRITERS

48E.

48F.

48G. SUB-TOTAL P




PART Il - CONSTRUCTION PERIOD SERVICES (Continued)

LINE EMP.TRIPS | TRAVEL COSTS |EMP. DAYS PER DIEM COSTS
NO. C. INCIDENTAL COSTS AIE | VA AIE | VA A/E | VA AIE | VA AIE | VA
56A. $ $ $ $ $ $
56B.
56C.
56D.
56E. SUB-TOTAL P
57A.
57B.
57C.
57D.
57E. SUB-TOTAL P
58A.
58B.
58C.
58D.
58E. SUB-TOTAL B>
59. INCIDENTAL COSTS P
60. TOTAL PROPOSAL (Lines55+59) P
PART Ill - SITE VISITS
A SALARY COSTS EMPLOYEE TRIPS TOTAL HOURS HOURLY COSTS
aE | VA AE | A SALARIES e A
PRE-CONSTRUCTION CONFERENCE
NO. VISITS NO. DAYS EMP. PER DAY
61A.
SITE VISITS
NO. VISITS, ONE EMPLOYEE-DAY EACH
61B.
INTERMEDIATE A/C INSPECTIONS
NO. INSP. NO. DAY EA. EMP. PER DAY
61C.
FINAL INSPECTION
NO. DAYS EMP. PER DAY
61D.
61E.
61F.
62 SALARY COSTS: SITE VISITS P
63 OVERHEAD % OF LINE 62
64 PROFIT P>
65 TOTAL SALARY COSTS (Lines62+63+64) P
EMP. TRIPS| TRAVEL COSTS |EMP. DAYS PER DIEM COSTS
B. TRAVEL COSTS | va NE VA NE | VA aAE | va AJE VA
PRE-CONSTRUCTION CONFERENCE
NO. VISITS NO. DAYS EMP. PER DAY
66A.
SITE VISITS
NO. VISITS, ONE EMPLOYEE-DAY EACH
66B.
INTERMEDIATE A/C INSPECTIONS
NO. INSP. NO. DAY EA. EMP. PER DAY
66C.

FINAL INSPECTION




